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STATE OF CALIFORNIA – THE RESOURCES AGENCY GRAY DAVIS, Governor 
 

 

 
       October 31, 2003 
 
 
TO:  INTERESTED PARTIES 
 
SUBJECT: REQUEST FOR PROPOSALS (RFQ) #400-03-401 
 
 

Notice is Hereby Given That The Above RFQ Is Amended As Follows 
 

 
 
Section I, Introduction, is amended as follows: 
“Replace page 1 of 27 with the attached, page 1 of 27, dated October 31, 2003.” 
 
Section II, Administrative Information, is amended as follows: 
“Replace page 10 of 27 with the attached, page 10 of 27, dated October 31, 2003.” 
“Replace page 11 of 27 with the attached, page 11 of 27, dated October 31, 2003.” 
 
Section III, SOQ Format and Required Documents, is amended as follows: 
“Replace page 16 of 27 with the attached, page 16 of 27, dated October 31, 2003.” 
 
Section IV, Scope of Work, is amended as follows: 
“Replace page 18 of 27 with the attached, page 18 of 27, dated October 31, 2003.” 
“Replace page 19 of 27 with the attached, page 19 of 27, dated October 31, 2003.” 
“Replace page 21 of 27 with the attached, page 21 of 27, dated October 31, 2003.” 
 
Section V, Hypothetical Questions, is amended as follows: 
“Replace page 26 of 27 with the attached, page 26 of 27, dated October 31, 2003.” 
 
Section VI, Qualifications Evaluation, is amended as follows: 
“Replace page 27 of 27 with the attached, page 27 of 27, dated October 31, 2003.” 
 
Exhibit A, Evaluation Criteria, is amended as follows: 
 
“Replace page 2 of 6 with the attached, page 2 of 6, dated October 31, 2003.” 
“Replace page 3 of 6 with the attached, page 3 of 6, dated October 31, 2003.” 
“Replace page 4 of 6 with the attached, page 4 of 6, dated October 31, 2003.” 
“Replace page 5 of 6 with the attached, page 5 of 6, dated October 31, 2003.” 
 
 
Attached are the most significant questions and answers presented at the Bidder's Conference and 
received in writing, and a list of conference attendees.  Please remember that all Disabled Veteran 
Business Enterprise Participation Goals or Good Faith Efforts must be met.  In order to comply with the 
Disabled Veteran Good Faith Efforts compliance, the deadline to place an ad is November 5, 2003. 
 

CALIFORNIA ENERGY COMMISSION 
1516 NINTH STREET 
SACRAMENTO, CA  95814-5512 

(916) 654-4392 

(916) 654-4423 (fax) 
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All further questions regarding this RFQ must be administrative only and directed to the Contract Officer.  
To ensure timely delivery, Statements of Qualifications must be delivered no later than 5:00 PM, 
November 19, 2003, to the Energy Commission. 
 
Except as herein amended, all other terms and conditions shall remain the same. 
 
 Sincerely, 
 
 
 
 PEG A. PIGEON 
       Contract Officer 
 
Attachments 
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REQUEST FOR QUALIFICATIONS 
 

Section 1 - Introduction 
 

Background Summary 
 

For many years, the California Energy Commission has successfully implemented energy efficiency 
programs,  providing engineering and architectural services to the following participants:  
 
• Public or non-profit schools, colleges, and universities 
• City or county governments 
• Public or non-profit hospitals 
• Special districts 
• Public or non-profit care institutions, e.g., long term care institution, rehabilitation institution, 

institution for the provision of public health services, a residential child care facility 
• Other eligible facilities 

 
These programs have provided technical support and funding to retrofit heating, ventilating, air 
conditioning, lighting equipment, controls, and motors within existing buildings.  The programs also 
provided new construction design support as well as services to help public agency personnel 
evaluate proposals from Energy Services Companies.   
 
What is the Purpose of this RFQ? 
 
This Request for Qualifications (RFQ) is to solicit and select, a single consulting Prime Contractor that 
will head a team of engineers and architects under Subcontracts,  to assist and support the Energy 
Commission.  The team must include architects and engineers with expertise in new construction and 
in modernizing, renovating and retrofitting existing buildings.  
 
The Commission will accept bids from a Prime Contractor representing a team of companies.  A single 
company, and not a group of representatives from different companies, must bid as the Prime 
Contractor.  The Prime Contractor will be responsible for all contract administrative duties, and may 
also participate in technical work assigned.  The team must include a minimum of three architectural 
and engineering companies.  The intent is to have the ability to access either architectural or 
engineering services from at least three separate firms.  Three independent engineering and/or 
architechtural firms, regardless of discipline, qualify as three subcontractor firms.  The architects must 
have expertise in new public building contruction projects including schools, small and large 
institutional facilities, such as jails and city, county and state office and administrative buildings.  The 
engineers must have experience in performing energy analysis, energy audits, feasibility studies of 
energy projects, and renewable energy generation projects.  The three firms combined with the Prime 
Contractor must have the skills and experience discussed in the RFQ. 

 
The Prime Contractor will provide administrative support by directing subcontractors in all contract 
provisions.  The team will support new construction through the review of new facility designs and 
computer simulations, recommending cost-effective alternatives to increase energy efficiency, reduce 
energy cost, and/or use a renewable resource.  The team will support modernization, deferred 
maintenance, and retrofit projects by conducting facility energy audits and preparing technical reports 
and performance specifications. 
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Immaterial Defect 

The Commission may waive any immaterial defect or deviation contained in a Bidder’s proposal.  
The Commission’s waiver shall in no way modify the proposal or excuse the successful Bidder 
from full compliance. 
 

What Information Is Required for Subcontractors? 

The Bidder must identify subcontractor(s) in the SOQ.  The Bidder must provide a summary of 
each subcontractor’s qualifications, experience and duties that would be performed under the 
Scope of Work found in Section IV. 
 
If new subcontractors are hired or added after the contract is signed, the Prime Contractor shall 
submit proposed subcontractor contracts to the Commission for review and approval.  At the 
same time, the Prime Contractor shall provide the Commission with updated Disabled Veteran 
Owned Business Enterprise forms.  The Prime Contractor is responsible for the quality of all 
subcontractor work, and the Commission will assign all work to the Prime Contractor. 
 

On What Grounds Would My SOQ Be Rejected? 
 

An SOQ shall be rejected if: 

• It is received after the exact time and date set for receipt of SOQs. 

• It is considered nonresponsive to the California Disabled Veteran Business Enterprise 
participation requirements. 

• It is lacking a properly executed Certification Clause(s), Attachment 3. 

• It contains false or intentionally misleading statements or references which do not support an 
attribute or condition contended by the Bidder. 

• If the SOQ is intended to erroneously and fallaciously mislead the State in its evaluation of the 
SOQ and the attribute, condition, or capability is a requirement of this RFQ. 

• There is a conflict of interest as contained in Public Contract Code Sections 10410, 10411, or 
any other conflict of interest law or eligibility conflict interest rules in this RFQ. 

• It contains confidential information. 
 

An SOQ may be rejected if: 

• It is not prepared in the mandatory format described. 

• It is unsigned 

• It does not literally comply or contains caveats that conflict with the RFQ and the variation or 
deviation is not material, or it is otherwise nonresponsive. 



Section II – Administrative Information 

O:pp 10-31-03 Page 11 of 27 400-03-401 RFQ 
  Tech Assistance for New & Existing Facilities 

Are There Important Selection Process Steps? 

Interviews 
Interviews of the top three bidders will be conducted during the Evaluation Process for this RFQ.  
Bidders should anticipate travel to the Energy Commission Headquarters.  Interview dates are 
tentatively set for December 9, 2003. 
 
Notice of Selection 
Subsequent to the SOQ evaluations, on December 16, 2003, after 12:00 noon, a “Notice of 
Selection” will be mailed to all bidders.  It will also be posted in the Commission’s Contracts Office 
and posted on the Commission’s web site. 
 
Negotiations 
Pursuant to Title 20, CCR, Section 2565 and Public Contract Code (PCC) 6106, within 14 days 
after posting the Notice of Selection, the Commission will begin negotiations with the top three 
ranked Bidders for an acceptable fee (hourly rates).  The top ranked Bidder will be required to 
submit a list of rates after written notification of selection.  If negotiations with the top ranked 
Bidder fails, the Commission will enter into negotiations with the next highest Bidder, and so on.  If 
negotiations with the top three ranked Bidders fail, negotiation will be entered into with the next 
three highest ranked Bidders, and so on. 

How Do I Know If I’ve Been Awarded A Contract? 

Notice of Award 
On January 6, 2004, a “Notice of Award” will be mailed to the successful Bidder.  It will also be 
posted in the Commission’s Contracts Office and posted on the Commission’s web site. 
 

What Happens To My Documents? 

On the submission date, all SOQs and related material submitted in response to this RFQ 
become the property of the State.  After the Notice of Award is posted, all SOQs and related 
materials become public records.  In addition, all evaluation and scoring sheets become public 
records after the Notice of Award is posted. 
 

What Are The Contract Requirements? 

Term of the Contract 
The contract will be effective up to three years beginning from the commencement of the contract 
term. 
 
RFQ in Final Contract 
The content of this RFQ will be incorporated by reference into the final contract. 
 
Contract Cancellation 
The Commission reserves the right to terminate any contract awarded through this RFQ by 
providing a 30-day notice to the successful Bidder.  
 
Contract Amendment 
The contract executed as a result of this RFQ will be able to be awarded by mutual consent of the 
State and Prime Contractor.  The contract may require amendment as a result of project review, 
changes and additions, changes in project scope, or availability of funding. 
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1. Describe any technical capabilities that would facilitate communicating with the Commission 
(e.g., internet capability and electronic reports). 

 

Project Team Relevant Experience and Qualifications 

1.  Document the project team’s qualifications as they apply to performing the tasks described in 
the Scope of Work.  Describe the nature and scope of recently completed work, such as 
energy analysis, energy auditing, architectural and engineering design, project and 
construction management, building/system commissioning, renewable energy project 
feasibility studies, and project cost estimating. 

2. Describe the project team’s experience in with local government facilities, k-12 school/college 
facilities, state buildings, and other public facilities.  Describe experience in reviewing new 
public facility designs, conducting facility energy audits, and reviewing and analyzing energy 
project proposals made by others. 

3. Identify and list all Prime Contractor staff and subcontractors (all team members) who will be 
committed to the tasks and describe their roles. 

4. Describe job classification, relevant experience, education, academic degrees and 
professional licenses of these technical staff team members. 

5. Provide a current resume for all team members listed and identify the percentage of time 
each team member will be available throughout the contract. 

6. Describe their familiarity with the administration, management, and technical expertise in 
performing pertinent tasks identified in the Scope of Work. 

 

Customer References 

Each Bidder shall complete a Customer Reference Form, Attachment 4.  Three customer 
references are required for the Prime Contractor and three customer references are required for 
each subcontractor. 
 

Examples of Prior Work 
Each Bidder shall provide a minimum of one example of a work product for each of the following 
tasks (it is not necessary to provide seven copies of each work product, only one copy of each 
example is required): 
 
?  Task 1: Energy Efficiency Opportunities in Existing Buildings 
?  Task 2: Support for New Construction Projects 
?  Task 3: Evaluate Opportunities for Cogeneration, Distributive Generation, Renewable Energy 

Systems, and Thermal Energy Storage, 
?  Task 4: Evaluate Energy Efficiency Opportunities in Water and Wastewater Treatment 

Facilities, 
?  Task 5: Engineering Support 
?  Task 6: Energy Efficiency Marketing. 
If more than one company will be providing technical support in a task area, each firm shall submit 
one example product for the task.  Companies should provide work examples that demonstrate 
experience in public sector projects related to potential work assignments described in this RFQ.
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Section IV.  - Scope of Work 

 
About This Section 

 In this section, the Commission describes the tasks the Prime Contractor (referred to as 
“Contractor” in the Scope of Work) will be asked to perform under the direction of the Commission 
Contract Manager.  This section also describes the work assignment process, deliverables, and 
due dates. 
 
Primary Tasks 

The seven major categories of work are divided into seven tasks: 

 

Tasks Description of Task 

1 Evaluate Energy Efficiency Opportunities in Existing Buildings 

2 Support for New Construction Projects 

3 Evaluate Opportunities for Cogeneration, Distributive Generation, Renewable 
Energy Systems, and Thermal Energy Storage 

4 Evaluate Energy Efficiency Opportunities in Water and Wastewater Treatment 
Facilities  

5 Engineering Support  

6 Program and Energy Efficiency Marketing 

7 Administrative Support Services to Contract.  (Contractor Only.) 

 
Contractor may be asked to perform the following tasks as directed by the Contract Manager. 
 

Task 1 – Evaluate Energy Efficiency Opportunities in Existing Buildings 

Contractor will conduct facility energy audits and prepare technical reports identifying energy 
efficiency opportunities in public buildings or facilities as assigned.  Depending on the nature of 
the project, the Contract Manager may require a California registered professional engineer 
must be on site and sign off on the validity of the report recommendations.  The energy audits 
may be comprehensive or technology specific at the direction of the Contract Manager.  A 
comprehensive study includes a detailed analysis of all energy efficiency opportunities within 
the facility.  A study may also be authorized for a single purpose project, focusing on a particular 
technology (e.g. lighting only).  For comprehensive energy audits, the Commission may ask that 
the energy audit analysis and technical report be prepared according to the Commission’s 
Feasibility Study Guidelines.  (P400-00-002) 
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Typical project areas to be considered in an energy audit include, but are not limited to the 
following: 
 
? Lighting 

Ø Incandescent, fluorescent, HID lighting conversions, and LED exit signs 
Ø Traffic and Street lights 
Ø Occupancy sensors (ultrasonic or passive infrared) 

 
? Heating, Ventilating and Air Conditioning (HVAC) 

Ø Upgrade natural gas fired boilers 
Ø Efficient cooling towers 
Ø Primary/secondary pumping 
Ø Heat recovery 
Ø Evaporative cooling 
Ø Variable speed, two speed and high efficiency motors 
Ø Packaged air conditioner or chiller replacement. 

 
? Controls 

Ø Energy management systems, including demand control 
Ø Modifications of existing controls and system operations 
Ø Dual duct conversions 
Ø Outside air economizer operations and modifications 

 
Contractor will assist public agencies in the contract process, including preparing performance 
specifications.  Upon completion of the energy audit and technical reports, the Contractor may 
be directed to develop performance specifications and provide other services as needed to 
assist a public agency in the construction of projects recommended in the audit.  The Contract 
Manager will determine whether this work shall be included in the work authorization.  
 
Task 2 –Support for New Construction Projects 

Contractor will conduct reviews of new public facility designs, including developing and/or 
evaluating building computer simulations, and recommending cost effective design alternatives 
to increase building energy efficiency.  Assist public agencies to exceed Title 24 Building Energy 
Standards.  New Construction assistance goal is to provide support to exceed Title 24 
Standards for energy savings by at least 10%.  
 
The Contractor will be directed by the Contract Manager to advise the public agency and /or the 
agency’s architect and mechanical engineers on energy efficient design alternatives including 
developing life-cycle cost comparisons of alternatives.  This may include but is not limited to: 
 
? Review and make recommendations on lighting systems, daylighting opportunities or 

design layouts. 
? Review and make recommendations on building orientation, envelope features including 

energy optimized insulation and fenestration. 
? Review and make recommendations on HVAC systems and energy management controls 

including identification of load shifting opportunities. 
? Develop baseline and proposed building simulation models. 
? Estimate incremental cost for alternatives and developing cost benefit analysis. 
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assist local agencies to procure services from Energy Service Company’s or to provide an 
independent third-party review of an existing Energy Service Company proposal. 

 

• Commissioning: Recommend building and/or equipment Commissioning procedures and 
assist in oversight inspection and Commissioning of installed energy efficiency or energy 
related projects.  Commissioning services could include: 
Ø Help in developing a Commissioning plan for a specific building; or 
Ø Reviewing and commenting on the adequacy of the commissioning protocols 

proposed by a design team for an entire building or energy system. 
 

• Monitoring and Verification: Perform independent monitoring and verification of energy 
project installations to compare “actual” energy savings with those identified in the energy 
study or report.  The Contractor may be asked to provide project troubleshooting using the 
Commission’s or its own monitoring and verification tools. 

 

• Utility Rate Analysis:  Review current utility rates and determine whether the public agency 
could benefit by changing rates based on the recommended projects.  The Contractor may 
also be assigned to review the current rates and evaluate the impacts of pending California 
Public Utility Commission (CPUC) rulemaking, especially for power generation projects (e.g. 
cogeneration, landfill gas).  Also the Contractor may be assigned to evaluate the impact of 
current/ planned Demand Side Management, Demand Responsive, distributed generation 
incentives and their impact on project feasibility. 

 

Task 6 – Program and Energy Efficiency Marketing 

Contractor will provide program and energy efficiency marketing assistance.  Contractor will 
assist in the development of marketing materials that may include case studies, energy 
efficiency program brochures and applications.   
 

Task 7 – Administrative Support Services to Contract.  (Contractor only.) 

The Contractor will perform the following as required for the work performed by subcontractors 
during the contract period: 
 
? At the direction of the Contract Manager, issue Commission prepared work authorizations 

which define the scope of work, the schedule of deliverables and the project budget for work 
to be done by subcontractors; 

? Prepare and issue contract agreements with subcontractors that convey all provisions 
contained in the contract between the Commission and the Contractor for the review and 
approval of the Contract Manager; 

? When directed by the Contract Manager, hire vendors or additional subcontractors to obtain 
needed products and services; 

? When new subcontractors are hired or added, the Contractor shall submit proposed 
subcontractor contracts to the Commission for review and approval.  At the same time, the 
Contractor shall provide the Commission with updated Disabled Veteran Owned Business 
Enterprise (DVBE) forms.  The Contractor is responsible for the quality of all subcontractor 
work and the Commission will assign all work to the Contractor.
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Q 3-2. What energy efficiency measures will you recommend for this facility and why?  

List all assumptions and show calculations. 
 
Q 3-3. Using the above data only (without making any assumption), calculate the 

gallons of water you can save per year for this facility by suggesting an energy 
efficiency measure.  Identify the measure and show your calculations.  

 
Q 3-4. What operational and maintenance changes would you recommend for the 

facility and why? 

Question #4: 

A hospital has a day time peak demand of 3,000 kW.  At night the demand drops to 2,000 kW.  
Most of the motors run at reduced load during the night.  The hospital plans to install a 1,500 
kW co-generation plant.  This plant will run in parallel to the utility.  This plant will run 24 hours a 
day at full load.  The plant will supply approximately 1,500 kW of power to the hospital.  The rest 
of the power will be supplied by the utility.  Before the installation of the co-generation plant, the 
hospital’s power factor is between 0.75 and 0.85.  
 

Q 4-1. What are the power quality related issues resulting from the operation of the co-
generation plant?  How will you solve them?  

 
Q 4-2. What operating power factor would you recommend for the co-generation plant?  

What parameters would you recommend to check before making any adjustment 
to the co-generation power factor?  

 
Q 4-3. List all the benefits and costs you would consider in evaluating the feasibility of a 

co-generation plant in a hospital.  Provide an itemized list of the co-generation 
project expenses.  Discuss the reality checks to be used to ensure that the cost 
estimates are accurate. 

 
Q 4-4. After the construction of the co-generation plant is completed, what are your 

recommendations to ensure that the savings from the co-generation plant are 
sustainable and reliable? 

Question #5: 

A 980 square feet portable classroom located in Fresno has a 2.0 ton electric heat pump.  The 
classroom has 25 students and a teacher.  The heat pump keeps the classroom cool all the 
time.  When all the students are present in the class, the compressor is on for 70 percent of the 
time during the summer peak periods.  
 

Q 5-1. Based on the information provided, what is the problem with this classroom? 
How will you resolve it?  

 
Q 5-2. Provide a list of recommendations to ensure that the problem is solved 

permanently. 
 

Q 5-3. What steps would you take to mitigate lighting and HVAC equipment noise in 
portable classrooms? 
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Section VI.  - Qualifications Evaluation 

  

What Are The Evaluation Stages? 
To analyze all SOQs, the Commission will organize a committee whose members have 
expertise in evaluation of consulting services.  The Committee will analyze the SOQs in three 
stages. 
 
Stage One: Fulfillment of RFQ Mandatory Format 
The Contracts Office will first identify those Bidders whose SOQs adhere to the mandatory 
format outlined in Section III.; Bidders who do not follow the mandatory format may be 
eliminated from the competition. 
 
Stage Two: Evaluation of Qualifications 
The Evaluation Committee will then review and score all remaining SOQs based on the 
Evaluation Criteria in Exhibit A.  The preliminary final score for each SOQ reflects the average 
of the combined scores of all evaluation committee members.  After the review, the Evaluation 
Committee will identify the top three Bidders and shall schedule interviews.  
 
Stage Three: Interviews 
The Evaluation Committee may use patterned questions to conduct Bidder interviews.  The 
Evaluation Committee may provide the top three Bidders with a copy to the questions to be 
addressed and a format for the structured interviews.  Bidder responses to the questions will be 
scored based on the criteria in Exhibit A.  Upon completion of the interviews, the Evaluation 
Committee may make adjustment to the scores and re-rank the top competitors. 
 
The Evaluation committee may reject all Bidders and SOQs if none are considered in the best 
interest of the Commission.  
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How Will the SOQs Be Ranked? 
After each SOQ is scored, it will be placed on a list, in rank order, with the highest scoring SOQ 
placed first and the remainder in descending order based on score.   
   

What Are The Negotiation Rules? 
The Commission will initiate cost negotiations with the first ranked Bidder(s) as determined 
above.  If negotiations fail with a Bidder and the Commission needs to initiate negotiations with 
a subsequent Bidder, the following rules will be applied to select the subsequent Bidder(s): 
 

The Bidder’s name that failed in negotiations will be taken off the respective ranking list. 
The Commission will then initiate negotiations with the next highest Bidder. 
 
Evaluation of Written Proposal – Criteria 
 
1. Approach to Tasks in Scope of Work  
 (Maximum points 210) 
  

(a).   General Approach Weight Max. 
Points 

Point 
Total 

1. Response to Scope of Work: 
 
ü Completeness and thoroughness of the Work Plan 

(addresses all of the tasks defined).   
ü Demonstrated understanding of Scope of Work tasks.  
ü Clarity, succinctness and organization of SOQ. 
 

2 10 20 

2.    Demonstrated experience with similar tasks.  Use of appropriate 
classification of staff for Scope of Work tasks. 

 

2 10 20 

 Innovative approaches to work tasks 
 

2 10 20 

(b).   Task 1 – Evaluate Energy Efficiency 
Opportunities in Existing Buildings 

 

Weight Max. 
Points 

Point 
Total 

Relevance and quality of examples demonstrating knowledge and 
understanding of: 

 
ü Cost-effective energy efficient technologies  
ü Codes and regulations for retrofits 
ü Experience in preparing performance specifications for 

energy efficiency projects 
ü Experience in preparing high quality, technically sound and 

well documented technical reports. 
ü Funding and regulatory review process for school and other 

public facilities 
ü Implementation experience on recommended projects 
 

4 10 40 

(c).   Task 2 – Provide support for New Construction 
projects 

 

Weight Max. 
Points 

Point 
Total 

1. Relevance and quality of examples demonstrating knowledge 
and understanding of: 

4 10 40 
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ü New construction design review 
ü Building simulation models 
ü Cost estimating 
ü Sustainable building design concepts 
ü Economic analysis of energy efficiency measures 
ü Codes and regulations  
ü Performance specifications 
ü Knowledge of technically and economically feasible energy 

projects 
ü High performance school design strategies efficiency 

 
(d).  Task 3. – Evaluate Opportunities for 

Cogeneration, Distributive Generation, 
Renewable Energy Systems, and Thermal 
Energy Storage 

Weight Max. 
Points 

Point 
Total 

Relevance and quality of examples demonstrating knowledge and 
understanding of: 

 
ü Cogeneration 
ü Distributive Generation 
ü Renewable Energy Systems 
ü Thermal Energy Storage 
ü Project feasibility and cost 
ü Regulation Issues 
ü Project experience beyond feasibility study 

 

2 10 20 

(e).  Task 4. – Evaluate Energy Efficiency 
Opportunities in Water and Wastewater 
Treatment Facilities 

Weight Max. 
Points 

Point 
Total 

Relevance and quality of examples demonstrating: 
 
ü Evaluation of energy efficiency opportunities in water and 

wastewater treatment facilities. 
ü Electrical load management systems and strategies 
ü Motor and pump analysis, including variable speed drives 
ü Fuel cell analysis  
ü Actual project experience beyond feasibility study 
ü Process improvement 

 

2 10 20 

(f).  Task 5. – Provide Engineering Support  
 

Weight Max. 
Points 

Point 
Total 

 Relevance and quality of examples demonstrating: 
 
ü Experience in providing independent and critical review of 

investment grade audits and studies 
ü Experience in independently reviewing third party-prepared 

commissioning plans, test results and reports 
ü Experience in providing critical reviews of the energy 

elements in a performance contract 
ü Experience in evaluating project life cycle costs 
ü Experience in reviewing and conducting measurement and 

verification plans 
ü Knowledge of utility incentive programs 
ü Experience providing utility rate analysis 
ü Knowledge of the building and equipment commissioning 

process 
 

3 10 30 
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(g).  Task 6. – Program and Energy Efficiency 
Marketing 

 

Weight Max. 
Points 

Point 
Total 

 Relevance and quality of examples demonstrating: 
 

ü Marketing materials such as brochures and applications 
ü Energy efficiency case studies that showcase successful 

program projects. 
 

1 10 10 

PRIME CONTRACTOR’S QUALIFICATIONS 
(Maximum points 30) 

 

Weight Max. 
Points 

Point 
Total 

a)   Ability to provide: 
 

ü Effective contract management 
ü Appropriate contract management team 
ü Timely and expeditious approval of work authorizations and 

other contract services 
ü Subcontractors with prompt payment 
ü Cost effectiveness and efficient contract management and 

administration methods.   
ü Analytical Tools  
ü Experience and technical knowledge to oversee subcontractor 

work 
 

3 10 30 

PROJECT TEAM RELEVANT EXPERIENCE 
AND QUALIFICATIONS 

   (Maximum points 30) 
 

Weight Max. 
Points 

Point 
Total 

a) Ability to provide quality services for all task areas using multiple 
subcontractors 

b) The experience and qualifications of the Bidder’s project manager. 
 

1 10 10 

c)    The experience and qualifications of the team members working in 
their technical area(s). 

 
ü Qualifications of assigned personnel 
ü Experience of assigned personnel 
ü Availability of assigned personnel 
ü Education of assigned personnel 
ü Demonstrated accomplishments of assigned personnel on 

Scope of Work task areas 
 

2 10 20 

REFERENCES 
     (maximum points 40) 
 

Weight Max. 
Points 

Point 
Total 

ü Relevance of references to this RFQ and the Scope of Work tasks 
ü Validation of experience and performance as reflected in client  

reference questions 
 

3 10 30 

5.  EXAMPLES OF PRIOR WORK 
 (maximum points 40) 
 

Weight Max. 
Points 

Point 
Total 

ü Depth, quality, and relevance  of work examples 
 

 

4 10 40 
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6.  RESPONSE TO QUESTIONS IN   
HYPOTHETICAL ILLUSTRATIONS 

(maximum points 80) 

Weight Max. 
Points 

Point 
Total 

ü Accuracy of response to each question 
ü Clarity and succinctness of response 
ü Demonstrated knowledge of the issues 
ü Breadth and depth of response 
 

8 10 80 

Evaluation of Written Proposal (Maximum Points)    430 
 

 
Evaluators Subtotal 

 

   

Evaluation of Oral Interview (Maximum Points) 
(Interview evaluation for three top ranked Bidders only) 

      

  70 

 
OVERALL TOTAL SCORE  

   
500 
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RFQ # 400-03-401 
 

Questions and Answers from the  
October 21, 2003, Pre-bid Conference  

 
 
BUDGET ISSUES 
 
1. Regarding the Reimbursable Funds ($156,000) listed in the budget on page 2 of 

27, is it possible to increase this amount if a lot of participants are interested in 
cost sharing?  
The maximum funding available for this RFQ is $2,240,000.  This amount cannot be 
exceeded.  If the amount from a particular funding source is less than those estimated in 
Section I (page 2 of 27), the amount contributed from the other funding sources could be 
increased.  However, the total for all funding sources cannot exceed $2,240,000. 

 
CONFLICT OF INTEREST CONCERNS 

 
1. Is the sub or the prime excluded from doing the follow-up or prior work connected 

to a project? 
Once a Commission-funded energy audit is completed, it is the decision of the public 
agency as to whether a Commission contractor would be eligible for subsequent work 
related to the recommendations in the energy audit. However, the Commission has 
strived to provide independent, credible and objective project analysis on all technical 
assistance work.  We do not want to see contractors using this contract in a manner that 
would jeopardize our ability to provide independent analysis or would result in actual or 
perceived conflicts of interests.   
 
Obvious examples of conflict of interest include bidding on work for which your firm was 
involved in the bid document preparation, or reviewing an energy audit that was 
completed by your firm but independent of our program.  Since there are many more 
examples, it is the prime or subcontractor’s responsibility to notify the Commission 
contract manager if there are or could be potential conflicts of interests on any work 
assignments.  The Commission contract manager will evaluate each situation on a case-
by-case basis. 
 
NOTE: "Clarification from Commission's Legal Office:  A prime or sub who has worked 
on a project, is not allowed to bid on or be awarded follow on work as a result of the 
original project. This is a legal requirement and is not based on the decision of the public 
agency.” 

 
2. Are other subs on the same team, who did not work on a project, excluded from 

doing the follow-up or prior work connected to that project? 
No.  See previous response. 

 
3. Can you explain little bit more about the Engineering Services referred in your 

task list? 
Task 5 describes various engineering support services that may be needed during our 
contract term.  These are types of services that have been requested by public agencies 
in the past.  Some, such as monitoring and verification, may be needed after projects 
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have been installed.  While others, such as utility rate analysis or commissioning, may 
occur in conjunction with Task 1 or 2.  However, the extent that these services will be 
used in our contract is unknown. 
 
For a discussion of implementation assistance associated with Tasks 1 and 4, please 
refer to the response to question 3 in the Scope of Work section. 
 

CURRENT TECHNICAL ASSISTANCE CONTRACT QUESTIONS 
 
1. Can we look at the projects done in past?  Locations in the state? 

Please see Attachment A for a five-year project listing for the Bright Schools, Energy 
Partnership and Water Programs. 

 
2. Can you discuss the performance of the last contract for the activities covered by 

this RFQ? 
 

a)   How much work, in dollars, was completed per task area, per year?  
  Please see Attachment B. 
 
b) How much work per task area is envisioned for this contract?  
 It is unknown at this time. 
 
c) What lessons were learned from the last go around? 

The current contract is still on-going and will not be completed until December 
2004.  Therefore, this information is not available. 

  
d) Are there evaluations available of the program and/or the contractors? 

No.  See previous response. 
 

3. May we obtain a list, including contact information, of the prime contractors and 
sub-contractors successfully providing services under the existing contracts? 
Please see Attachment C. 
 

CUSTOMER REFERENCES 
 
1. Please clarify:  Page 16 asks for three customer references.  Attachment 4 

requests a minimum of four. 
Attachment 4, should state three (3) customer references.  This will be corrected in the 
Addendum. 

 
DVBE ISSUES 

 
1. How can I get a list of sub-contractors and DVBE firms? 

You may contact the Commission’s DVBE advocate, Sandra Barnett, at 916 654 5186 or 
sbarnett@energy.state.ca.us for information.  Additionally, information is available 
through the DGS website at www.dgs.ca.gov.  
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DEFINITIONS 
 

1. What do you mean by Local Governments? 
City or county governments 

 
ENERGY COMMISSION PROGRAMS 
 
1. Who is eligible to participate in the Energy Commission Programs? 
 The following institutions are eligible to participate in the Energy Commission technical 

assistance programs (Bright Schools and Energy Partnership Programs): 
 

• Schools (public or non-profit)  
• Hospitals (public or non-profit)  
• Cities  
• Counties  
• Special districts  
• Public care institutions (public or non-profit)  

 
2. Will the projects from State facilities be included under this Program? 
 The only state facilities currently eligible for our program are public education institutions 

(e.g., University of California campuses, California State Universities and community 
colleges), state hospitals and state-owned public care facilities. 

 
3. What State facilities are currently included in Energy Commission Programs? 
 See the answer for question 2. 

 
4. What are the chances of including other State Facilities in the Program?  Will it 

change the funding mix? 
Currently, there is a legislative proposal to include all state facilities in the program.  If 
approved, the earliest effective date will be January 2005.  However, the legislative 
proposal is in a very early stage and it is unknown whether the proposal will occur or be 
approved.   The RFQ funding mix will remain unchanged even if state facilities are 
added later. 

 
5. Do you require the participants to have match share? 

The Commission currently pays 100%; up to a maximum of $20,000 for K12 participants 
in the Bright School Program and up to a maximum of $10,000 for the other eligible 
participants in the Energy Partnership Program (see response to Question 1 under 
Energy Commission programs).  When the technical assistance cost exceed the above 
specified maximums, the participant needs to pay for the remaining assistance cost. 
 
For new construction technical assistance, PG&E and SCE have historically shared 
some of the analysis cost with the Energy Commission for engineering or architecture 
firms that are also on their consultant list.  
 
This is the current program structure.  We reserve the right to make program changes at 
any time.  Future program changes will not impact the work specified in this RFQ.  

 
6. Is the limit for the technical assistance amount going to change?   

See response to the previous question. 
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INTERVIEWS 
 
1.  Please clarify:  Page 11 indicates that interviews are tentatively set for December 

9.  Who will be interviewed?  All teams, or just the three best teams?  Page 27 
seems to indicate that it will just be the top three, but Page 11 makes it sound like 
all bidders. 
Only the top three bidders will be interviewed. 

 
MARKETING ENERGY COMMISSION PROGRAMS: 
 
1. What is the recruiting process for sites?  Will the CEC do that, or will we do that 

as part of Task 6? 
The Energy Commission will recruit program participants through various forms of 
marketing such as, workshops, conferences, direct mailings, and association 
memberships.  The Energy Commission does not want the contractor or its 
subcontractors to “self promote” and use this contract to recruit customers and market its 
services. Contractors may be responsible for developing marketing materials as 
described in Task 6. 

 
PAYMENT STRUCTURE 
 

1. RFQ does not contain a discussion of payment provisions that would be applied 
to the successful bidder, but notes that rates will be negotiated with the highest 
ranking bidder. I have several questions regarding payment structure. 

  
a)   Will the payment structure allow the prime contractor to mark-up 

subcontractor costs to recover fee (profit) and general and administrative 
costs (for example by applying a fixed percentage mark-up on 
subcontractor costs) , or will the structure only allow direct time and 
materials costs?  
 The prime contractor will not be allowed to mark-up subcontractor costs.  All 
time associated with managing subcontractors will be paid based on direct time 
and materials costs up to maximum amount established through the cost 
negotiation process.  Unless otherwise directed by the Commission contract 
manager, the time spent by the prime contractor in reviewing and managing 
subcontractor will be minimal. 

 
b)   Will there be a separate task within the contract for prime contractor 

project management or will the costs associated with project management 
be separately budgeted as part of each work assignment?  

 There will be a separate work authorization with the Prime Contractor that will 
allow project management and administrative tasks to be billed separate from 
each project work assignment. 

 
PRE-BID CONFERENCE ATTENDEES 
 
1. Would you make a list of Pre-Bid Conference attendees and those submitting 

Questions available? 
The list is attached to this document.  You may also obtain a copy from the Commission’s 
website at www.energy.ca.gov/contracts.  
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PRIME CONTRACTOR ISSUES 
 
1. Do you require the prime to have all the skills? 

No, the prime contractor does not need to have all the skill sets we are requiring in the 
RFQ.  However, the prime contractor must have a basic understanding of the 
subcontractor’s technical work assignments and a good grasp of the quality standards 
required by the Commission.  The prime contractor will be responsible for doing a 
cursory review of subcontractor work to ensure that it meets minimum Commission 
quality standards.  However, the prime contractor is not expected to thoroughly check 
the technical analysis or to be an expert in all technical assignments. 

 
2. Do you require the prime to be an Architect, Mechanical or Electrical Engineer? 

Yes 
 
3. Who will evaluate the work done by the prime contractor? 

The Commission’s technical staff will review and evaluate the work preformed by the 
prime contractor. 

 
4. Who will have authorization to assign work to team members?  The RFQ states 

that "the Commission will assign all work to the prime contractor", but also 
describes criteria for assigning work to particular team members. 
The Commission contract manager will work cooperatively with the prime contractor.  If 
the Commission has a strong preference for using one subcontractor, we will still work 
with both the subcontractor and the prime contractor in drafting the work authorization.  
All work authorizations are approved and signed by the prime contractor and the 
Commission’s contract manager. 
  

5. When you award the work how do I know what to do? 
For each work assignment, a work authorization will be written by the Commission 
contract manager.  This work authorization is prepared in consultation  with the 
subcontractor and prime contractor. 

 
6. What is the policy regarding substitution of key staff members (e.g. registered 

engineers) in the case of any personnel changes over the next three years (e.g. 
work with those originally on proposal, new employees and/or new firms added to 
team, or other), and how has this played out in practice? 
Any new prime or subcontractor employees that are added after the contract is executed 
must be approved by the Commission’s contract manager prior to working on this contract.  
Resumes of new employees must be submitted to the Commission’s Contract manager for 
review and approval.   
Regarding the adding of a new sucontracting firm, please see anwser to question 10 under 
“Team Structure”. 

     
SCOPE OF WORK  
 
1. What size of co-generation plant you are you looking for? 
 

The contractor will typically evaluate small size co-generation plant that displace the 
facility’s own energy use. Generally, the capacity is less than one megawattt, but for a 
large hospital or detention facility it can be as high as three megawatts.       
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2. Will Prime Contractor and Team generally be working with other new facility design 
teams from the onset of a project, or is this intended for review of projects that are 
already underway (especially under Task 2--Support for New Construction Projects, 
and Task 5-Engineering Support)?  Our concern is that bringing in our Contractor 
team on an ongoing project could create an awkward team dynamic, if not 
implemented carefully.  
We realize the need for us to be involved in the early phases of a new contruction project 
and we screen the applicants to determine where they are in the process and their 
willingness to consider changes.  We prefer to involve our contractor in the early design 
stage. In the past, our contractor  was involved during the schematic design phase, 
construction drawing phase and even in some cases, after the completion of construction 
drawings. Also, our contractor work with the design team in developing simulation models.    

 
3.  In Task 1 work scope there is the statement “provide other services as needed to 

assist a public agency in the construction of projects recommended in the audit”.  
In Task 4, there is the statement “the Contractor may be directed to assist the 
customer in implementing energy projects by providing services to support the 
bid process”.  

 
a. What types of tasks, such as design services or construction management 

are envisioned? 
Any engineering design, construction management or other project 
implementation tasks are not paid for through this contract.  These services are 
paid by the customer as part of the project installation.  However, implementation 
services that could be requested by the Commission’s contract manager include 
preparing performance specifications for recommended equipment and bid 
documents, reviewing bids, evaluating contractors, reviewing/preparing 
commissioning specifications, and/or evaluating project change orders.  If these 
services are needed, they will be identified in the work authorization. 

  
b)   These types of services are not mentioned for Tasks 2 and 3, is it correct 

that these additional services would not be required for new construction 
or cogeneration? 
These services may be required for Tasks 2, 3 and 4.  It is not possible to 
forecast the need for all the services for all the projects. If needed, the 
Commission Contract Manager will request the consultant to perform such 
services as indicated in the work authorization.   

 
4. In the water/wastewater task, there is no discussion of process related measures, 

are they not covered in this scope? 
 Some of the tasks in the water/wastewater such as variable frequency drives, motors, 

lighting, controls and pumps are similar to the buildings. The process related measures 
are specific to a process, technology and plant. Process improvement measures are 
diverse and would only be included in the work authorization if they reduce facility 
energy use or cost.  
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5. Page 18 identifies seven tasks.  Without some certainty or idea of actual budget 
for each task, knowing how to allocate DBVE resources to meet set aside 
requirement is problematic.  Can you give us a rough split on how much budget 
will be allocated to each task? 

 
It is not possible to predict how much money will be spent on various tasks. Historically, 
most of our work authorizations involved analyzing energy efficiency improvements in 
existing facilities (Task 1).  This included analyzing lighting, heating, ventilating and air 
conditioning systems, motors and  variable frequency drives.   A DBVE firm that can 
perform some of these tasks can fulfill the DBVE requirement. 

 
SELECTION COMMITTEE 
 
1. What is the composition of the RFQ review committee?  How many people are on 

it?  What are their positions and experience? 
 The Selection Committee is composed of five technical staff from the Energy 

Commission. 
  
SMALL BUSINES PREFERENCE 

 
1. Is there any preference for the small businesses? 

No 
 

STATEMENT OF QUALIFICATIONS - FORMAT  
 
1. Do you have any limit on the number of pages for the proposals? 

No  
 
TEAM STRUCTURE 
 
1. Can a firm be a subcontractor on multiple teams?  Can a firm be a subcontractor 

on one team and a prime contractor on another team? 
The Commission will allow subcontractors to be on more than one prime contractor 
team.  However, a firm identified as a prime contractor on one team cannot be a 
subcontractor on any other team.  A prime contractor may only submit for one team. 

 
2. How can we structure a team that can cover projects all over California? 

This is up to the firm bidding as the Prime Contractor.  Past strategies have included: 1) 
subcontractors located in various parts of California or 2) larger firms having satellite 
offices. 
 

3. Is there any geographical preference for the consultants? 
No, work could be anywhere in California.  Therefore, there is no geographical 
preference regarding the location of the team’s offices.  However, to make travel most 
cost effective, having teams members located in both Northern and Southern California 
may be advantageous. 
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4. Do you have any preference for the skill level of the prime? And Do you have any 
preference for the skill level of the sub-contractor? 
Yes, the RFQ seeks architects and engineers that are energy efficiency project 
specialists.  We are looking for firms specializing in energy efficiency project analysis for 
both new construction projects and retrofit conditions. We want the prime and 
subcontractors to have some overlapping capabilities so if we ever have  a conflict with 
one firm, the skill sets/abilities are still available through another firm on the team. 
 

5. Do you have any preference for one person capable of doing all the tasks verses 
number of people doing the same task? 
We want a team structure where we have access to multiple firms.  See also response 
to the previous question. 
 

6. Is the evaluation criteria based on number of people? 
No   

 
7. Under "What is the Purpose of this RFQ?" on page 1 of 27 - the second paragraph 

states "The team must include a minimum of three architectural and engineering 
companies".  Is this in fact correct or a typo?  It would seem to get three 
architectural and three engineering firms would be shopping for competitors.  Can 
a team of one architect and one engineer bid this RFQ?  
The team must be a Prime Contractor with a minimum three subcontractors.  Three 
independent engineering and/or architectural firms, regardless of discipline, qualify as 
three subcontractor firms.  However, these three firms combined with the Prime 
Contractor must have the skills and experience discussed in the RFQ. 

 
8. Does a team need to have three firms with licensed architects? 
 No.  Actually, there is no requirement to have a licensed architect.  However, the RFQ 

seeks architects that are experienced with energy efficiency projects as described in the 
work tasks.  In the past, architects in our program have specialized in energy efficiency 
project analysis associated with new construction. 

 
9. Can a prime contractor require that subcontractors agree not to participate on 

another team in order to be included on their team? 
The Energy Commission has no such requirement.  Also, see response to Question 1 
under Team Structure. 

 
10. Can a subcontractor be added to a team after the contract is awarded, if they are 

not able to join the team during the selection process? 
With compelling justification, subcontractors can be added to a team after the contract is 
awarded only if directed by the Commission’s Contract Manager. 

 
TERMS AND CONDITIONS 
 
1. Some, but not all, of the terms and conditions included in the RFQ include a 

conflict of interest clause regarding bidding activities.  We understand that the 
specific terms and conditions associated with the funding source will apply to the 
applicable task order.  However, it is not clear if these specific terms and 
conditions apply in general to the entire contract and would cover all 
subcontractors regardless if they are involved in a specific task order. 



 
 

o:pp 10-31-03 Page 9 of 9 400-03-401 RFP 
  Pre-Bid Conference Questions and Answers 

 

Since the subcontractors could be involved in work funded by any funding source, the 
conflict of interest clauses for all funding source must cover all subcontractors. 
  

2. It appears that the three sets of Standard Conditions (5A, 5B, 5C) vary according 
to the work being performed.  For example, 5B carries several clauses dealing 
with the protection of Intellectual Property (ours, and what is created during the 
Program) and the Refund of Royalties clause (DEAR 952.227-9), while 5A and 5C 
do not.  I think 5C carries specific Contractor insurance level requirements 
whereas the other may not.   
 
a) What if there is a conflict between the contracts, which one takes 

precedence? 
Each work authorization (WA) will specify the one funding source that will be 
used along with the appropriate set of terms and conditions for that funding 
source.  There will only be one funding source for each work authorization.  
Therefore, there will be no conflict. 

 
b) What is the Bidder's opportunity to take exception(s) or add proposed 

language with the proposal?  Specific concerns are adding "Waiver of 
Consequential Damages" and "Limitation of Total Liability" clauses; we are 
exposed to uncapped risk in the current versions. 
The Energy Commission will not entertain any changes to the Terms and 
Conditions stated in Attachment 5A, 5B, and 5C. The terms are mandated by 
each funding source, and we do not have the ability to change them. 



ORGANIZATION
TYPE OF ASSISTANCE

APPLICATION 
DATE COUNTY

City of Anderson TA 1/1/1998 Shasta
City Of Arcata TA 1/7/2003 Humboldt
City of El Cajon TA 1/1/1999 San Diego
City of Escondido TA 8/1/1999 San Diego
City of Fountain Valley TA 1/1/1999 Orange
City of Manteca TA 10/14/1998 San Joaquin
City of Modesto TA 12/1/1999 Stanislaus
City of National City TA 4/8/2000 San Diego
City of Pasadena TA 11/1/1998 Los Angeles
City of Sacramento TA 11/1/1998 Sacramento
City of Sacramento New Construction Review 9/6/2003 Sacramento
City of Susanville TA 6/16/1999 Lassen
City of Tulare Review Energy Audit 8/9/1999 Tulare
City of Redding TA 8/1/1998 Shasta
County of Kern TA 11/1/1998 Kern
County of Lassen TA 7/1/1999 Lassen
County of Lassen Fair Grounds TA 7/1/1999 Lassen
County of Ventura New Construction Review 11/1/1999 Ventura
County of Fresno New Construction Review 6/20/2002 Fresno
County of San Bernardino New Construction Review 11/15/2001 San Bernardino
County of Santa Barbara Design Assistance 11/8/2000 Santa Barbara
County Of El Dorado TA 1/1/1997 El Dorado
City of Burlingame Energy Audit 12/1/2001 San Mateo
City of Oakland Electric Service Provider 1/1/2000 Alameda
City of Santa Rosa Water/Waste Water Audit 1/31/2002 Sonoma
City of Stockton TA 10/16/2001 San Joaquin
Mills Peninsula Health SVS TA 7/23/2001 San Mateo

Community Hospital Of Long Beach TA 5/1/2001 Los Angeles

Claremont University TA 3/1/2003 San Bernardino
Mid Peninsula Health Open Space 
Dist TA 10/1/2001 Santa Clara
Mendocino Coast Park Dist New Construction Review 5/1/2002 Mendocino
City of West Covina TA 3/1/2000 Los Angeles
City Of Ione TA 5/24/2002 Amador
City Of Sierra Madre TA 6/1/2001 Los Angeles
City Of Indio TA 6/1/2001 Riverside
City of Ojai TA 6/1/2000 Ventura
Fairfield Suisun Sewer District Water/Waste Water Audit 10/29/2001 Solano
City of Kensington TA 2/21/2002 Alameda
Washington Hospital Co-Generation Analysis 8/13/2001 Contra Costa 
Bear Valley Community Services 
Dst Water/Waste Water Audit 10/1/2001 Kern

Stallion Springs Community SV Dist Water/Waste Water Audit 10/1/2001 Kern
Contra Costa County Regional 
Medical Center Co-Generation Analysis 7/1/2002 Contra Costa 

TA= Technical Assistance/ Energy 
Audit.
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Five Year Listing of Projects

ORGANIZATION COUNTY TYPE OF ASSISTANCE DATE

City of Kensington Alameda Energy Audit 2002
City of Oakland Alameda Electric Service Provider 2000
Eden Area Regional Occupation Pgrm Alameda Energy Audit 1999
Fremont USD Alameda Energy Audit 2003
Oakland USD Alameda New Construction 2001
City Of Ione Amador Energy Audit 2002
Manzanita Elementary Butte Energy Audit 2002
Oroville City Elem SD Butte Energy Audit 2001
Contra Costa County Regional Medical Center Contra Costa Co-Generation Analysis 2002
Washington Hospital Contra Costa Co-Generation Analysis 2001
County Of El Dorado El Dorado Energy Audit 1997
County of Fresno Fresno New Construction Review 2002
Fowler USD Fresno Energy Audit 2001
Kings Canyon Joint Unified Fresno Energy Audit 2002
Selma Unified Fresno Energy Audit 2002
Selma Unified Fresno Energy Audit 2002
Selma Unified Fresno Energy Audit 2002
Selma Unified Fresno Energy Audit 2002
Selma Unified Fresno Energy Audit 2002
Selma Unified Fresno Energy Audit 2002
Selma Unified Fresno Energy Audit 2002
Selma Unified Fresno Energy Audit 2002
Selma Unified Fresno Energy Audit 2002
Selma Unified Fresno Energy Audit 2002
Selma Unified Fresno Energy Audit 2002
Selma Unified Fresno Energy Audit 2002
City Of Arcata Humboldt Energy Audit 2003
Northern Humboldt Union High Humboldt Energy Audit 2002
Brawley Union HSD Imperial Energy Audit 2001
Calexico Unified Imperial Energy Audit 2001
Calexico Unified Imperial Energy Audit 2001
Bear Valley Community Services Dst Kern Water/Waste Water Audit 2001
County of Kern Kern Energy Audit 1998
Stallion Springs Community SV Dist Kern Water/Waste Water Audit 2001
Hanford USD Kings Energy Audit 2002
Big Valley Jt.USD Lassen Energy Audit 2001
City of Susanville Lassen Energy Audit 1999
County of Lassen Lassen Energy Audit 1999
County of Lassen Fair Grounds Lassen Energy Audit 1999
Johnstonville ESD (1) Lassen Energy Audit 1998
Lassen Union HSD Lassen Energy Audit 2002
Antelope Valley Union High Los Angeles Energy Audit 2001
Antelope Valley Union High Los Angeles Energy Audit 2001
Antelope Valley Union High Los Angeles Energy Audit 2001
Antelope Valley Union High Los Angeles Energy Audit 2001
Antelope Valley Union High Los Angeles Energy Audit 2001
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Antelope Valley Union High Los Angeles Energy Audit 2001
Antelope Valley Union High Los Angeles Energy Audit 2001
Antelope Valley Union High Los Angeles Energy Audit 2001
Antelope Valley Union High Los Angeles Energy Audit 2001
Antelope Valley Union High Los Angeles Energy Audit 2001
Antelope Valley Union High Los Angeles Energy Audit 2001
Burbank USD Los Angeles Energy Audit 2001
Chaminade College Preparatory (2) Los Angeles Energy Audit 1999
City of Pasadena Los Angeles Energy Audit 1998
City Of Sierra Madre Los Angeles Energy Audit 2001
City of West Covina Los Angeles Energy Audit 2000
Community Hospital Of Long Beach Los Angeles Energy Audit 2001
County Of LA, Office of Education Los Angeles Energy Audit 2001
Covina Valley USD Los Angeles Energy Audit 2000
Hughes- Elizabeth Lakes Union Los Angeles Energy Audit 2001
LA Unified Los Angeles New Construction 2001
Pomona USD Los Angeles Energy Audit 2002
Whittier City SD (14, DO, Maint. Yard) Los Angeles Energy Audit 1998
Bass Lake Jt. Union ESD (2) Madera Energy Audit 1998
Tamalpais Union HSD Marin Energy Audit 2001
Arena Union ESD (1) Mendocino Energy Audit 1998
Leggett Valley USD Mendocino Energy Audit 2000
Mendocino Coast Park Dist Mendocino New Construction Review 2002
Round Valley USD Mendocino Energy Audit 2000
Willits USD Mendocino Energy Audit 2001
Greenfield Union SD (4 + Dist. Ofc) Monterey Energy Audit 1998
Pacific Grove Unified Monterey Energy Audit 2002
Pacific Grove Unified Monterey Energy Audit 2002
Pleasant Valley ESD (2) Nevada Energy Audit 1997
City of Fountain Valley Orange Energy Audit 1999
Santa Ana USD Orange New Construction 2001
Savanna Elementary SD Orange Energy Audit 2002
Eureka Union Elementary SD Placer Energy Audit 2001
Foresthill Union Placer Energy Audit 2002
Foresthill Union Placer Energy Audit 2002
Loomis Union Placer Energy Audit 2002
Placer Union USD Placer Energy Audit 2000
Tahoe- Truckee Unified Placer New Construction 2001
City Of Indio Riverside Energy Audit 2001
Murrieta Valley USD Riverside Energy Audit 2001
City of Sacramento Sacramento Energy Audit 1998
City of Sacramento Sacramento New Construction Review 2003
Sacramento City USD Sacramento Energy Audit 1999
San Juan USD Sacramento Energy Audit 2002
Bear Valley USD San Bernardino Energy Audit 2002
Claremont University San Bernardino Energy Audit 2003
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County of San Bernardino San Bernardino New Construction Review 2001
Snowline Joint USD San Bernardino Energy Audit 2001
St.Leander School San Bernardino Energy Audit 2002
City of El Cajon San Diego Energy Audit 1999
City of Escondido San Diego Energy Audit 1999
City of National City San Diego Energy Audit 2000
Escondido Union SD (1) San Diego Energy Audit 1998
San Ysidro USD San Diego Energy Audit 2002
Santee Elementary San Diego Energy Audit 2002
Sweetwater Union HSD (9) San Diego Energy Audit 2000
City of Manteca San Joaquin Energy Audit 1998
City of Stockton San Joaquin Energy Audit 2001
City of Burlingame San Mateo Energy Audit 2001
La Honda- Pescadero Unified San Mateo Energy Audit 2002
La Honda- Pescadero Unified San Mateo Energy Audit 2002
Mills Peninsula Health SVS San Mateo Energy Audit 2001
Portola Valley Elementary San Mateo Energy Audit 2001
Ravenswood City SD San Mateo Energy Audit 2000
San Mateo County Office Of Education San Mateo Energy Audit 2000
County of Santa Barbara Santa Barbara Design Assistance 2000
East Side Union High Santa Clara Energy Audit 2001
East Side Union High Santa Clara Energy Audit 2001
Mid Peninsula Health Open Space Dist Santa Clara Energy Audit 2001
Morgan Hill USD (Focused) Santa Clara Energy Audit 1998
City of Anderson Shasta Energy Audit 1998
City of Redding Shasta Energy Audit 1998
Shasta Union HSD (2 pools) Shasta Energy Audit 1999
Dixon USD (6 + Dist. Ofc) Solano Energy Audit 1997
Fairfield Suisun Sewer District Solano Water/Waste Water Audit 2001
City of Santa Rosa Sonoma Water/Waste Water Audit 2002
City of Santa Rosa School District Sonoma New Construction 2002
Forestville Union ESD (1) Sonoma Energy Audit 1999
City of Modesto Stanislaus Energy Audit 1999
Denair Unified Stanislaus Energy Audit 2002
Denair Unified Stanislaus Energy Audit 2002
Denair Unified Stanislaus Energy Audit 2002
Hickman SD (1 + Charter) Stanislaus Energy Audit 1999
Yuba City USD Sutter Energy Audit 2001
Lewiston ESD (1) Trinity Energy Audit 1997
Weaverville ESD (1) Trinity Energy Audit 1999
City of Tulare Tulare Review Energy Audit 1999
City of Ojai Ventura Energy Audit 2000
County of Ventura Ventura New Construction Review 1999
Pleasant Valley Ventura Energy Audit 2001
Pleasant Valley Ventura Energy Audit 2001
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Current Contract Expenditures (2)

Task Areas
7/2001-
12/2001

1/2002 - 
12/2002

1/2003-
10/2003

Estimated Total 
Expenditures

Evaluate Energy Efficiency Opportunities in 
Existing buildings

$152,952 $324,318 $60,695 $537,965

Support of New Construction Projects $85,970 $44,078 $54,407 $184,455

Cogeneration, Distributed Generation, 
Renewable Energy Systems and Thermal 
Energy Storage

$7,000 $17,000 $0 $24,000

Water and Wastewater $9,800 $28,580 $0 $38,380

Engineering Support $0 $7,100 $0 $7,100

Marketing $7,250 $0 $0 $7,250

Administrative Support * $112,500 $0 $0 $112,500

Subtotals $375,472 $421,076 $115,102 $911,650

Note: * 1) Support for three year contract term

             2)  Dollar Amounts represent the amount of Work Authorizations Issued, not necessarily spent.  
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1) ELEY ASSOCIATES (Prime Contractor) 

142 MINNA STREET 
SAN FRANCISCO, CA  94105 
Contact: Erik Kolderup  (Contract Manager) 
                Tel # (415) 957-1977 x116 
                Fax # (415) 957-1381 
                Kolderup@eley.com 
 (New Construction Design Review, T-24, solar) 

SIMON & ASSOCIATES 
65 McCOPPIN STREET 
SAN FRANCISCO, CA  94103 
Contact: Lynn Simons 
              Tel # (415) 437-1425 
              Fax #(415) 437-1428 
              Lynn@greenbuild.com 
(Sustainable Building Design) 
 
 

  
TAYLOR ENGINEERING  
1305 MARINA VILLAGE PARKWAY, SUITE 101 
ALAMEDA, CA  94501  
Contact: Mark Hydeman 
              Tel # (510) 749-9135  
               Fax # (510) 749-9136 
               Mhydeman@taylor-engineering.com 
(Heating, ventilating and air conditioning) 
 

 
BENYA LIGHTING DESIGN 
1880 WILLAMETTE FALLS DRIVE, SUITE 220 
WEST LINN, OR  97068 
Contact: Jim Benya 
               Tel # (503) 657-9157 
               Fax #(503) 657-9153 
              jbenya@benyalighting.com 
(Lighting design) 
 
 

 SIEGEL AND STRAIN ARCHITECT 
1295 59TH STREET 
EMERYVILLE, CA 94608 
Contact:  Larry Strain 

Tel # (510) 547-8092  
              Lstrain@siegelstrain.com 
(Sustainable buildings – new construction) 
 

HESCHONG MAHONE GROUP 
11626 FAIR OAKS BLVD. #302 
FAIR OAKS, CA  92628 
Contact: Lisa Heschong 
               Tel # (916) 962-7001 
               Fax #(      ) 
               Lheschong@h-m-g.com 
(New construction-schools) 
 
 

 PARSONS 
2101 WEBSTER STREET, SUITE 700 
OAKLAND, CA  94612 
Contact: Vinod Badani 
      Tel # (510) 273-3604 
      Fax# (510) 835-4335 
      Vinod.badani@parsons.com 
(Water and Wastewater project assistance) 
 

CLANTON & ASSOCIATES, INC. 
4699 NAUTILUS CT. SO. #102  
BOULDER, CO 80301 
Contact: Nancy Clanton, Office Manager 
               Tel # (303) 530-7229  
               Fax # (303) 530-7227  
               nancy@clantonassociates.com 
    Kay@clantonassociates.com 
(Lighting design) 
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 ELEY ASSOCIATES (Prime Contractor) 

Continued 
 

 

 ALCORN & ASSOCIATES 
1000 “Q” STREET, SUITE 120 
SACRAMENTO, CA  95814 
Contact:  Mark Alcorn 
                Tel # (916) 444-5959 
                Fax# (916) 443-6719 
                Mark@alcornlaw.com 
(Legal Services) 
 

BERKELEY SOLAR GROUP 
1327 Grand Avenue 
Piedmont, CA  94610-1019 
Contact: Bruce Wilcox 
           Tel # (510) 601-7475 
           Bwilcox@b-s-g.com 
(Metering project assistance) 
 
 

  THOMAS HAVEY LLP 
5000 EXECUTIVE PARKWAY, SUITE 400 
SAN RAMON, CA  94583 
Contact:  Michael Quakenbush 
               Tel # (925) 277-9100 
               Fax# (925) 277-9552 
               Mquackenbush@havey.com 
(Accounting Services) 
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2) DIGITAL ENERGY  (Prime Contractor) 

650 HAMPSHIRE ROAD, SUITE 204 
WESTLAKE VILLAGE, CA   91361 
Contact: Jai Agaram 
 Tel. #  (805) 374-1777 or 
                            (805) 497-3417 (hm) 
 Fax #   (805) 374-1779 
 Jagaram@digitalenergy.com 
                Jagaram@aol.com   (hm) 
 
 (Comprehensive energy audits) 
 

MATTHEW BRADY 
11211 GOLD COUNTRY BLVD, SUITE 101 
GOLD RIVER, CA  95670 
Contact:  Matthew Brady 
                Tel.  # (916) 442-5600/635-6800 
                 Fax #  (916) 442-5718/635-6833 
                   Bradylaw@pacbell.net 
 
(Utility Regulatory Expert) 

  
BECHARD LONG AND ASSOCIATES, INC.  
10670 TREENA STREET, SUITE 208 
SAN DIEGO, CA  92131  
Contact: Bruce Bechard 
               Tel # (858) 578-8861 
               Fax # (858) 578-8865   
               bbechard@bech.com 
(Comprehensive energy audits) 
 
 

 
CONSERVATION TECHNOLOGY 
1018 OXFORD AVENUE 
MARINA DEL REY, CA  90292 
Contract:Ying-Nien Yu, P.E. 
            Tel # (310) 578-1280 
            Fax# (310) 578-1211 
(Project Metering Assistance) 
 

 SERVIDYNE SYSTEMS, LLC  
1350 SPRING STREET, SUITE 200 
ATLANTA, GA  30309  
Contact: Barry Abramson 
               Tel # (800) 241-8996, 255  
               Fax # (404) 347-8637 
              Barry.abramson@servidyne.com 
(Comprehensive energy audits)  
 

 

 BUILDING PERFORMANCE ENGINEERS, INC. 
3588 HABERSHAM AT NORTHLAKE BLDG. “O” 
TUCKER, GA  30084 
Contact:  Jim Poulos 
                Tel # (770) 270-0100 
                Fax #(770) 270-0300 
                Jimpoulos@bpe-inc.com 
(Comprehensive energy audits) 
 

 

 CTG ENERGETICS, INCORPORATED 
16 TECHNOLOGY DRIVE, SUITE 109 
IRVINE, CA 92618 
Contact:  Malcom Lewis 
                Tel # (949) 790-0010 
                Fax #(949) 790-0020 
                Ml@ctg-net.com 
(New construction design assistance) 
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3)   BEVILACQUA-KNIGHT, INC. (BKI) (Marketing, brochures, case studies, etc.) 
3967 TRUST WAY 
HAYWARD, CA  94545 
Contact:  Robert Knight 

                Tel. #  (510) 444-8707, 223 
                Fax # 
                Rknight@bki.com 

 
 
 

4)   HDR ENGINEERING INC   (Prime contractor) (Water and wastewater project assistance)   
271 TURN PIKE DRIVE  
FOLSOM, CA  95630 
Contract Manager: Dave Reardon 

               Folsom Office Contact: 
               Dave Reardon 
               Tel #  (916) 351-3820 
               Dreardon@hdrinc.com 
 
 

POWER HYDRODYNAMICS  (Pump testing assistance) 
6301 BEARDEN LANE  
MODESTO, CA   95357  
Contact: Bill Power 

                     Tel # (209) 527-2908  
        bill@powerhydrodynamics.com 

 
 
5)   BROWN, VENCE AND ASSOCIATES (Prime Contractor) (Comprehensive energy audits) 

65 BATTERY STREET, SUITE 200 
SAN FRANCISCO, CA  94111 
Contact: Leslie Kramer 
               Tel #  (415) 434-0900 x146 
               Fax #  (415) 956-6220 
               Lkramer@brownvence.com 

 
   SOUTHERN EXPOSURE ENGINEERING INC. (Subcontractor to BVA) 
 1816 HOLMES STREET 
 LIVERMORE, CA  94550 
        Tel # (925) 371-8001 
        Fax #(925) 
        Need e-mail address 
 

ENERGY SOLUTIONS  (Marketing, brochures, case studies, etc.) 
1738 EXCELSIOR AVE 
OAKLAND CA 94602  
               Tel #: (510) 482-8386 
               Fax #: (510) 482-4421 
               sam@energy-solution.com 
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6)  WATER AND ENERGY MANAGEMENT CO., INC. (Prime Contractor) (Cogeneration) 

79 HILLMONT PLACE  
DANVILLE, CA  94526 
Contact: Bob Spitzka 
               Tel # (925) 820-6603 
              Fax #(925) 743-3888 

                     Spitzka@earthlink.net 
 

DIETRICH ENGINEERING (Subcontractor to Water and Energy Management) 
P.O. BOX 7 
COOL, CA  95614 
Contact: Dave Dietrich 
               Tel # (530) 887-0100 
               Dxdl@earthlink.net 
 

 
 LAFAYETTE ENGINEERS, INC. (Subcontractor to Water and Energy Management) 
 P.O.BOX 1057 
 LAFAYETTE, CA  94549 
 Contact: Don Anderson 
                     Tel # (925) 376-5026 
         No e-mail address 
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